OPINION OF PROBABLE COST PARKS MASTER PLAN - CMAR STYLE CONSTRUCTION

Direct Construction General Construction Project Permit Fee's Pre-
Name .. Management Profit ) ) GMP Furnishings Construction | GRAND TOTAL
Costs Conditions | Contingency 2.5%
Fee's Phase
Bluesten Park 20,227,469.50 2,589,116.10 3,539,807.16 1,751,698.86 | 4,045,493.90 32,153,585.52 505,686.74 1,234,350.82 2,559,586.95 | 36,453,210.03
Sunset Park 342,625.00 43,856.00 59,959.38 29,671.33 51,393.75 527,505.45 8,565.63 0 17,131.25 553,202.33
Ingalls Park 1,145,577.50 146,633.92 200,476.06 99,207.01 171,836.63 1,763,731.12 28,639.44 22,650.00 104,367.33 1,919,387.88
G.l. Tennis Center $3,976,745.00 509,023.36 695,930.38 344,386.12 596,511.75 6,122,596.60 99,418.63 $96,525.00 $851,674.50 7,170,214.73
Golden Isles Park 978,396.50 125,234.75 171,219.39 84,729.14 146,759.48 1,506,339.25 24,459.91 0 111,839.65 1,642,638.81
Staffing 1,000,517.30 1,000,517.30
Total $27,671,330.80 $3,413,864.13 $4,667,392.36 | $2,309,692.45 | $5,011,995.50 | $42,073,757.94 | $666,770.34 | $1,353,525.82 | $3,644,599.68 | $48,739,171.07
Construction Pre-
Direct Constructi G | Project Permit Fee's -
Name frect Lonstruction en'era Management Profit rf)jec GMP ermit ree's Furnishings Construction | GRAND TOTAL
Costs Conditions \ Contingency 2.5%
Fee's Phase

Chaves Lake Park 2,048,825.00 262,249.60 358,544.38 177,428.25 307,323.75 3,154,370.97 51,220.63 56,000.00 370,882.50 3,632,474.10
Historic Village 489,500.00 N/A N/A N/A 48,950.00 538,450.00 7,342.50 20,000.00 15,000.00 580,792.50
Sunrise Park $1,695,733.65 217,053.91 296,753.39 146,850.53 254,360.05 2,610,751.53 42,393.34 25,000.00 30,000.00 2,708,144.87
Staffing 690,175.68 690,175.68
Total $4,924,234.33 $479,303.51 $655,297.76 $324,278.78 $610,633.80 $6,303,572.50 $100,956.47 $101,000.00 $415,882.50 $7,611,587.14

Total Phase Il and llI

$56,350,758.22




	CMAR PARKS COST

