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DRC Emergency Services, LL.C
Disaster and Construction Services
500 South Australian Ave, Suite 600 West Palm Beach, FL. 33401
Phone: (561) 820-4877

FIRM QUALIFICATIONS AND EXPERIENCE

DRC ES currently employs approximately 75-85 personnel. However, in the event that DRC'is
activated under the City of Hallandale Beach’s contract, the staff will be augmented in the
following manner:

For a small event, defined as a disaster where debris quantities range anywhere from 50,000
cubic yards to 250,000 cubic yards, DRC would commit an additional 25 employees to perform
contractual services on behalf of the City of Hallandale Beach, Florida.

For a significant event, defined as a disaster where debris quantities range anywhere from
250,001 cubic yards to 500,000 cubic yards, DRC would commit an additional 40 employees to
perform contractual services on behalf of The City of Hallandale Beach, Florida.

For a catastrophic event, defined as a disaster where debris quantities range anywhere from
500,001 cubic yards and over, DRC would commit an additional 80 employees to perform
contractual services on behalf of The City of Hallandale Beach, Florida.
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The DRC Group

KEY PERSONNEL

Key personnel of DRC Emergency Services, LLC (DRC ES) and the DRC family of affiliated
and associated companies, which includes DRC Pacific, subcontractors, contract reservists and
associate personnel, have been involved in hurricane emergency responses for many years, since
as early as 1961, For the past 20 years, the DRC team has responded to major natural ot man-
made disasters occurring within the continental United States and its territorics, in theatres of
U.S.-led troop operations, and in Central America. The DRC personnel are trained, motivated
and available for immediate deployment in an emergency response. Personnel are N.LM.S-
certified and/or have specialized training in safety and asbestos management and are equipped
with utility vehicles, digital, handheld, multi-state, two-way radios, cellular communications, and
handheld computers. DRC personnel will have the experience and/or training to respond
immediately to disasters and are provided with a DRC ES supervisor handbook including
required reports and forms for successful disaster response and management thereof.

Regional Managers are assigned to specific geographic locations throughout the United States to
assist, monitor and lead the project teams in response to emergency situations. Regional
Managers from one region may be assigned to support other Regional Managers as needed and
all Regional Managers may be mobilized to one location to support emergency situations.

Professional Recognition

DRC ES and its affiliates are leaders in the field of disaster management and emergency
recovery. DRC ES and affiliate employees, 'subconiractors, associates, and contract reservist
personnel have specialized training for emergency management and/or have attended multiple
industry seminars and conferences. DRC ES, its subcontractors, and/or personnel list among
their accomplishments, membership in many professional organizations including NEMA,
APWA, SWANA and the Society of American Military Engineers. DRC and/or its’ affiliates,
associates and/or subcontractors are licensed General Contractors in the states in which DRC
performs disaster response services. DRC ES is familiar with USACE, FEMA, and FHWA rules
and regulations, the Stafford Act, and 44CFR as they pertain to emergency response, recovery
and reimbursement.

Regional Managers

Christina M. Murphy is Regional Manager, South Florida. Ms. Murphy joined DRC in 2006
and has extensive experience is sales and marketing. Previously, she served as an account
executive for television and radio stations across Louisiana including the CBS affiliate in Baton
Rouge and the UPN affiliate in New Orleans. She also worked in business development for LIFT
Productions in New Orleans. Ms. Murphy received a B.A. in Drama and Communications,
University of New Orleans. She is N.LM.S. certified.

*Note: The DRC Group is composed of related, but distinct legal entities, involved in, among
other things, all aspects of debris management. The DRC Group is also identified in this
document as DRC.
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Tom B. Combs is Vice President of Governmental Affairs, Regional Manager for Texas and
Oklahoma, and Emergency Housing Coordinator. Mr. Combs joined the DRC team on a
consulting basis in 2002 and brings over 25 years in "hands-on" housing experience. Previously,
he spent over 10 years in public office as City Councilman and Mayor Pro-tem for The City of
Beaumont, Texas. In that capacity he served as liaison to the Beaumont Housing Authority and
as President of the Innovative Housing Corporation. He also held the position of Homeless
Programs and AIDS Housing Coordinator for the City of Houston. In this position he directly
supervised, coordinated and monitored over 30 million dollars in temporary, transitional, and
permanent housing construction and operations contracts. Additionally, Mr. Combs served as
District Director and Chief of Staff for two members of Congress where he personally directed
all housing related activities and serves as liaison between the congressmen, the cities, and the
Department of Housing and Urban Development. He has extensive experience in minority,
women, and disadvantaged contractor outreach programs. Mr. Combs has also owned his own
firm, Tom Combs & Associates, which specialized in local, state, and federal contract
negotiations. Mr. Combs lives and is headquartered in Houston, Texas.

Emergency Management

Dr. Walter Maestri is Emergency Management Consultant, Dr. Maestri served for over a
decade as Director of Emergency Management for Jefferson Parish, Louisiana, playing a key
role in preparation and evacuation planning for Louisiana’s largest suburban parish, His
expertise and experience have been utilized by federal and state emergency planners as well as
nationwide news networks over the past ten years, Most recently, Dr. Maestri served the citizens
of his parish and state with distinction during Hurricane Katrina and its aftermath, the nation’s
worst-ever natural disaster. He has authored over a dozen publications and presentations on
emergency management, has ten different certifications from the Emergency Management
Institute and the Federal Emergency Management Agency, and holds a bachelors degree from
Spring Hill College in Mobile, as well as a doctorate from the University of Southern
Mississippi.

Government and Client Relations

Shaun Hodge is Assistant Director of Government Affairs, Project Manager. Mr. Hodge
previously served as a Sr. Congressional Aide to U.S. Congressman Nick Lampson. While
serving with Congressman Nick Lampson, Shaun was appointed the Director of Military Affairs
and served as Chairman of the Congressional Military Academy Nomination Board. Mr. Hodge
was awarded a certificate of appreciation from the United States Department of State for
Diplomatic Affairs while working on immigration issues in the Congressional office. Mr, Hodge
has served as a policy advisor to several senior members of the Texas House of Representatives.
Mr. Hodge has an extensive experience working with FEMA on pre-event planning and disaster
response management. While working for U.S. Congressman Nick Lampson, Mr. Hodge
worked closely with Texas elected officials in the coastal communities concerning beach erosion
and storm water management. Prior to working for U.S. Congressman Nick Lampson, Mr.
Hodge lived in the Panama Canal Zone. Mr. Hodge joined DRC in 2005, as a Project Manager
in the aftermath of Hurricane Rita, working in the State of Texas. Mr. Hodge graduated in the
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top of his class from the University of Houston — Clear Lake (UHCL) in 2004, with a BS in
Finance. Shaun has recently graduated from law school in 2008 with honors and is licensed to
practice in Texas.

April R, Callaway is Senior Manager for Contracts. During the 2004 hurricane season, she
assisted in managing the Pensacola and Perdido Key Beach sand remediation and restoration
projects. Ms. Callaway has also managed the introduction, maintenance, extensions and renewals
of all stand-by contracts for the States of Texas, Florida, Alabama, Mississippi, Louisiana,
Texas, South Carolina, North Carolina, Georgia, Virginia, California, Washingfon, and Hawaii
as well as maintaining customer/client relations. She has been in charge of developing,
promoting, and marketing DRC through various functions and conferences throughout the
United States. Ms. Callaway has been extensively involved in the research, development and
response to proposals for the DRC family of companies. Previously, she was in charge of all
commercial construction projects for Reynolds Contracting, a residential and commercial
construction and remodeling firm. She also served as a consultant on import/export commodities
in Naples, Italy. Ms, Callaway received her B.S. in Business Management from the University
of Maryland University College of Europe in 2004. She is N.LLM.8S. certified.

Project Management and Operations

Paul Stevens is a Senior Project Manager for DRC. Mr. Stevens has over 25 years experience in
the construction industry on a variety of projects both industrial and commercial. He has a
strong background in general construction as well as mechanical piping, HVAC and electrical
systems. Mr, Stevens has successfully managed multimillion dollar projects from inception thru
completion and start up. He works closely with design teams and owners to ensure project
success. Projects include water treatment, manufacturing, distribution, retail, and office
construction as well as renovation of historic buildings and office space. Mr. Stevens has a
Bachelor of Science in Construction Management from Drexel University in Philadelphia. The
following list of projects were successfully completed on time; 750,000 SF historic building
office and retail renovation in Philadelphia, 250,000 SF new distribution center for Jones of New
York, 100,000 SF renovation of a manufacturing/assembly plant for Teleflex Automotive,
35,000 SF addition to a manufacturing/assembly plant for Teleflex Automotive, new 40,000
SF/multi unit luxury condominium complex, a 1.5 mgd municipal water treatment plant.

Data Manager

Ms. Jannetta Allison joined the DRC Group in 2004 to direct the Data Processing Division. The
Data Division is responsible for recording all debris removal performed in the field. Debris
removal tresponsibilities include truck certifications, load and haul tickets, tower reports and
damage reports. Data processing is also responsible for any other specialty paperwork or call
centers that might arise. Ms Allison travels to on site locations to train and set up equipment for
the satellite office staff as well as the tower monitors. The Data Division maintains a full time
staff of five and manages archived material needed for FEMA audits on DRC Contracts. During
Hurricanes Ike and Gustav (2008-2009), the division received at least ten requests for archived
information for previous hurricanes as far back as 2004. The information requested included
copies of tickets, truck certifications and information regarding disposal sites.
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Since joining DRC, Janneta has supported ten hurricanes, four ice storms and three tornados, in
which the data division have billed over $450,000,000.00 for debris removed in at least sixty
different communities. The largest contract was debris removal for the City of Houston. DRC
removed over 10,000,000 yards of debris, a record for debris removal. Jannetta’s staff of five
expanded to include eighty temporary employees that worked twenty four hours a day, seven
days a week for three months.

The Data Division is currently upgrading the way information from the field is updated and how
the invoicing process is used. This update will also improve how that information is gathered,
stored and communicated to their field personnel as well as their clients.

BRIEF HISTORY

Since 1989, the DRC family of companies has responded to numerous natural or man-made
disaster events involving hundreds of contracts, To date, The DRC Group has removed in excess
of 60,000,000 cubic yards of debris. The recent 2008 hurricane season produced two devastating
storms in Hurricane Ike and Hurricane Gustav in which The DRC Group responded in service to
36 separate contracts, including the cities of New Orleans, Houston, and Galveston. During the
2004 Hurricane season alone, The DRC Group worked 37 virtually simultaneous, separate
contracts performing a total of over $150,000,000 in emergency work, and recovering over
10,000,000 cubic yards of debris in a four and half month period. In approximately 100 days
DRC removed and disposed of approximately 10,000,000 cubic yards of debris, DRC also
recovered, screened and restored tens of thousands of cubic yards of displaced sand and debris to
restore 15 miles of beaches destroyed in Florida in the aftermath of Hurricane Ivan. During 2005
and 2006, DRC performed work on damages from Hurricanes Katrina, Rita and Wilma from the
Florida Keys to Louisiana all the way to Houston, Texas. DRC Emergency Services, LLC
possess extensive experience with disaster recovery and therefore has an excellent understanding
of the work to be performed.

DRC was incorporated in 1989 and initially worked in the southern United States. The corporate
group expanded in February 1991 by establishing offices in Saudi Arabia and Kuwait in the
aftermath of the liberation of Kuwait from Iraqi occupation. DRC has since undeirtaken major
reconstruction projects, civil engineering works, vertical construction, heavy road and
infrastructure construction, and established numerous work camps throughout the world. In
addition to hazardous and medical waste remediation and disposal services, DRC has performed
manpower and equipment leasing and landfill management. DRC continues to respond to events
across the nation and the globe, performing work for the United States government in places
such as Iraq, Afghanistan, and Haiti, and responding to major disaster events such as Hurricanes
Ivan, Katrina, Rita, Tke, and Gustav,
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FIVE YEAR PAST PERFORMANCE

2010 WORK CONTRACTING DESCRIPTION OF CONTRACT PERCENT
PERFORMED IN AGENCY WORK AMOUNT COMPLETE
HAITI
January DYNCORP Providing life support Work in Progress Work in
Progress
January JPHRO Providing and servicing | Work in Progress Work in
latrines Progress
January Government of Haiti Debris removal at $25,000.00 100%
bank building
January DYNCORP Providing subcontracting | $500,000.00 100%
subcontractor services in order to
recover victims 35
Demolition Sites
February U.S. Marines Providing and servicing | $19,000.00 100%
latrines
February United States Army Providing light towers Work in Progress Work in
Department of Defense Progress
February United States Army Providing and servicing | Work in Progress Work in
Department of Defense latrines Progress
February DYNCORP Providing subcontracting | $2,000,000.00 100%
subcontractor services for debris
removal at the Hotel
Montana
February DYNCORP Providing subcontracting | $83,000.00 100%
subcontractor services in order to build
and operate the Lt. F.A,
Toner Camp
March Concern Provision of Latrines Work in Progress Work in
NGO Progress
Maich DYNCORP Debris removal in $3,500,000 100%
subcontractor Turgeau and Delmas
March Major Worldwide Bank - Providing containerized | $444,444.00 98%
cannot reveal temporary living facilities
and support infrastructure,
March DYNCORP Heavy equipment rental | $175,000.00 100%
‘to support SEABEE’s
March International Federation of Rental of forklift Work in Progress Work in
the Red Cross and Red Progress
Crescent
March International Federation of | Site preparation for Lay 100%
the Red Cross and Red Down Yard $42,000.00
Crescent
March International Federation of | Providing and servicing | Work in Progress Work in
the Red Cross and Red latrines Progress
Crescent
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March World Baptist Mission Providing and servicing | Complete Complete
latrines
March (agency under negotiation- 200 room Greenfield Work in Progress Work in
construction begun) Work Camp/Hotel. $5,400,00.00 +/- Progress
Providing offices
(10,000sf), medical
recreation, DFAC,
restaurants, pool cabanas,
weight room, guards,
storage, laundry efc.
April Red Cross Office containers $100,000.00 100%
April Government of Haiti Operation of National Work in Progress Work in
Landfili in Truittier Progress
April DYNCORP Rental of vehicles and Work in Progress Work in
drivers Progress
April UNICEF Servicing latrines Work in Progress Work in
Progress
May Netherlands Red Cross Supply and construct 150 | Work in Progress Work in
transitional shelters Approximately Progress
$300,000.00
May Mercy Corps Providing and servicing | Work in Progress Work in
latrines Progress
2010 WORK CONTRACTING DESCRIPTION OF CONTRACT AMOUNT
PERFORMED AGENCY WORK
STATESIDE
January Terrebonne Parish Marine and vessel debris | Approximately $216,000.00
Consolidated Government removal
February City of New Orleans, Strategic Demolition Work in Progress
Louisiana ' $5,479,000.00
February Anne Arundel County, Snow Push
Maryland
February Alexandria, Virginia Snow Push
February Prince William County, Snow Push $32,880.00
Virginia
February City of Baltimore, Snow Push $2,697,721.00
Maryland DGS
Febroary Arlington County, Virginia Snow Push
February VDOT-Warrenton Snow Push $48,624.00
Residency
February MDOT-SHA Region C, Snow Push $9,593.00
Anne Arundel County, MD
February Baltimore Public Buildings Parking Lot Clearing

& Grounds
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February Virginia Department of Snow Push $51,000.00
Emergency Management
March Terrebonne Parish Demolition of 83 houses | Work in Progress
Consolidated Government Approximately $400,000.00
May Monroe County, FL Lobster Trap Removal Work in Progress
May Escambia County, FL. Ol Spill Recovery Work in Progress
May USES Provision of Boom Work in Progress
May Lawson Environmental Provision of Boom Work in Progress
May Orleans Parish Criminal Temporary Inmate Work in Progress
Sheriff’s Office Housing
May City of Nashville, TN Flood Debris Removal Work in Progress
May Plaquemines Parish, Oil Spill Recovery Efforts | Work in Progress
LA/BP
May Lafifte, LA/BP Oil Spill Recovery Efforts | Work in Progress
May Terrebonne Parish, LA/BP | Oil Spill Recovery Efforts | Work in Progress
May State of Florida DEP Placement of Oil Work in Progress
Santa Rosa County Containment Boom
May Coastal Planning and Placement of Qil Work in Progress
Engineering Containment Boom
Okaloosa County, FL.
DATE CONTRACTING DESCRIPTION OF CONTRACT AMOUNT
2009 AGENCY WORK
Hurricane Ike Marine
January Texas General Land Office | Debris Removal Est. $22,703,700.00
Lexington-Kentucky Urban | Ice Storm Debris
February County Government Removal $780,000.00
Ice Storm Debris
February Blytheville, Arkansas Removal $1,481.569.99
Ice Storm Debris
Febroary Kentucky DOT — District 1 | Removal Est. $357,488.66
Harris County, TX
Armond Bayou Rio Villa Hurricane Ike Debris
February Nature Trails Removal $24,750.00
Ice Storm Debris
February Fayetteville, Arkansas Removal 2009 $2,592,537.17
Ice Storm Debris
February Kentucky DOT — District 2 | Removal Est. $509,174,25
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