



ADDENDUM # 1
BID # FY 2017-2018-005 8" INCH WATER MAIN
NE 2ND AVENUE AND NE 2ND TERRACE IMPROVEMENTS

Please ensure you check the City's website for the latest addendum released for this project. Below find the link to the City's website: www.cohb.org/solicitations.

Firm must provide this form signed by an authorized officer of your firm to acknowledge receipt of ADDENDUM # 1 and provide with your firm's response.

PLEASE NOTE:

Question #1:

In regards to this project, is there estimated budget established? Also, is there an approximate start date for when work will begin?

Answer #1:

The engineer's estimate is \$522,775. Project will commence once the Notice to Proceed is issued to the awarded firm.

Question #2:

What's the engineer's estimate for the above referenced project?

Answer #2:

The engineer's estimate is \$522,775.

Question #3:

We are interested in two of the current projects that your city has:

- South West Drainage Improvements Project
- 8" inch Water Main NE 2nd

Could you please let us know what is the Engineers Estimate for both of these projects?

Answer #3:

The engineers estimate for BID # FY 2017-2018-005 8" INCH WATER MAIN NE 2ND AVENUE AND NE 2ND TERRACE IMPROVEMENTS is \$522,755.

The other project's engineer's estimate will be released via an addendum for that project.

Question #3:

I am looking for a copy of the sign in sheet if that is available, from the pre-bid meeting.

Answer #3:

See below:

**CITY OF HALLANDALE BEACH
NON-MANDATORY CONFERENCE
BID # FY 2017-2018-005
8 " INCH WATER MAIN NE 2nd. AVE.
NE. 2nd. TERRACE IMPROVEMENTS
COMMISSION CHAMBERS
DECEMBER 20, 2017 - 11:00 AM**

<u>COMPANY NAME</u>	<u>NAME</u>	<u>E-MAIL ADDRESS</u>	<u>PHONE</u>
CITY OF HALLANDALE BEACH	ANDREA LUES	ALUES@COHB.ORG <i>AL</i>	954-457-1332
CITY OF HALLANDALE BEACH	TOM CAMAJ	TCAMAJ@COHB.ORG	954-457-1374
CITY OF HALLANDALE BEACH	CAROLYN SMITH	CSMITH@COHB.ORG <i>CS</i>	954-457-3073
CITY OF HALLANDALE BEACH	JOANN WIGGINS	JWIGGINS@COHB.ORG <i>JW</i>	954-457-1333
CITY OF HALLANDALE BEACH	AQEEL ABDOOL-GHANY	AABDOOLGHANY@COHB.ORG <i>AAG</i>	954-457-3045
<i>Comutel Solutions</i>	<i>Catherine Lessu</i>	<i>catherine.lessu@comutel.net</i>	<i>305-213-6302</i>
<i>ROHL NETWORKS</i>	<i>R. LAREAU FOR MIKE WIECINSKI</i>	<i>MWIECINSKI@ROHLNETWORKS.COM</i>	<i>717-395-1619</i>
<i>JVA Engineering</i>	<i>Carlos Montepo</i>	<i>Estimating@JVAengineering.com</i>	<i>305-696-7902</i>
<i>Southeastern Engineering</i>	<i>Fabed Romero</i>	<i>Bid@seccontrs.biz</i>	<i>305-557-4226</i>
<i>MATHER'S CONSULTING LAND SURVEYING</i>	<i>Tom ENGLISH PSM</i>	<i>TENGLISH@BAXTERWOODMAN.COM</i>	<i>954-790-1933</i>
<i>Aqeel</i>			
<i>Westwind Contracting</i>	<i>Aaron Chee</i>	<i>aaronc@westwindcontracting.com</i>	<i>954-558-2366</i>
<i>FRED ASB</i>			
<i>BUN UP ENTERPRISES</i>	<i>FRED ASBAGHI</i>	<i>FRED.SUNUPINCE@GMAIL.COM</i>	<i>954-818-3111</i>
<i>Florida Engineering & Dev.</i>	<i>Jose Vega</i>	<i>Raul@FloridaEngineering.net</i>	<i>(305) 820-8333</i>

PLEASE NOTE RECEIPT OF ADDENDUM # 1 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM'S SUBMISSION.

I ACKNOWLEDGE RECEIPT OF ADDENDUM # 1:

Company	
Name	
Title	
Signature	
Date	

Sincerely,



Andrea Lues, Director, Procurement Department