

ADDENDUM # 7 BID # FY 2017-2018-005 8" INCH WATER MAIN NE 2^{ND} AVENUE AND NE 2^{ND} TERRACE IMPROVEMENTS

Please ensure you check the City's website for the latest addendum released for this project. Below find the link to the City's website: www.cohb.org/solicitations.

Firm must provide this form signed by an authorized officer of your firm to acknowledge receipt of ADDENDUM # 7 and provide with your firm's response.

PLEASE NOTE: BID PRICE SHEET REVISED AS OF 1/17/2018

The Revised - Bid Price Sheet as of 1/12/2018 found in Addendum # 5 is no longer valid. All firms must use the following **Bid Price Sheet Revised as of** 1/17/2018 to submit pricing for this Bid.

BID PRICE SHEET REVISED AS OF 1/17/2018

Firms must use this price sheet to submit your firm's bid price for this project.

Firms shall hold the unit bid prices firm throughout the contract period. Firms guarantees response time necessary to have a crew return to correct unfinished or unsatisfactory services.

The City reserves the right to increase, decrease, and/or choose the items and quantities below for the project to meet its available budget using the unit prices provided below.

Proposing firm must completely fill out each column below, unit price and total price.

Not applicable or "N/A" is not acceptable and will cause your firm's response to be determined non-responsive.

An authorized officer of the firm per the firms Sunbiz, must sign the bid price sheet.

The award will be to the lowest responsive responsible bidder for the Total Bid Amount of items #1 - #52.

NOTE: Contractor must take care not to damage adjacent travel lane.

ITEM NO.	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL PRICE
	DIVISION #1. SITEWORK				
1	8" C900-PVC Water Main w/ DI- Fittings – Installed (including bedding rock – Trench restoration Type "A")	LF	2,247	\$	\$
2	8" DIP C-55 Water Main w/ Fittings – Installed (including bedding rock – Trench restoration Type "A")	LF	20	\$	\$
3	8" Gate Valves and Boxes - Installed	EA	6	\$	\$
4	6" Gate Valves and Boxes - Installed	EA	2	\$	\$
5	Flowable fill at FDOT trench	SY	821	\$	\$
6	Fire Hydrant Assembly on proposed 6" WM - Installed	EA	4	\$	\$
7	Fire Hydrant Assembly on existing WM - Installed	EA	1	\$	\$
8	Bollards at Fire hydrants	EA	18	\$	\$
9	6"x6" Tapping Sleeve & Valve in Box - Installed	EA	4	\$	\$
10	8"x8" Tapping Sleeve & Valve in Box - Installed	EA	1	\$	\$

CITY OF HALLANDALE BEACH

NE 2ND AVENUE AND NE 2ND TERRACE IMPROVEMENTS

ADDENDUM # 7

14"x8" Tapping Sleeve & Valve in Box - Installed	EA	1	\$	\$
Decommission/Abandon existing	EA	4	\$	\$
Single "short" water service	EA	23	\$	\$
Single "long" water service	EA	5	\$	\$
"Stand-alone" sampling points	EA	3	\$	\$
Water service connection sampling points	EA	2	\$	\$
Connect to existing water mains (Fitting, Tee or Cross)	EA	5	\$	\$
8"x6" Reducer	EA	2	\$	\$
Install Plugs	EA	1	\$	\$
As-built survey	LS	1	\$	\$
Water valve re-adjustment	EA	3	\$	\$
Water Test & Density Test (passing test)	EA	10	\$	\$
Clearing and Grubbing	LS	1	\$	\$
Erosion and Sedimentation Control (NPDES)	LS	1	\$	\$
Installation of 6 new meter boxes (5 meters 3/4" and 1 meter 1")	EA	6	\$	\$
Removal of concrete driveways	SF	1,845	\$	\$
Installation of 6" concrete driveways	SF	1,185	\$	\$
Installation of 4" concrete sidewalk	SF	100	\$	\$
Stamped colored driveway installation	SF	660	\$	\$
New asphalt driveway installation	SF	1251	\$	\$
Sod (Saint Augustine) or match	SY	500	\$	\$
existing				
DIVISION #2. PAVING & ROAD WORK				
Existing asphalt removal	SY	3,951	\$	\$
1 1/2" Asphalt Pavement (SP 9.5) in 2 lifts	SY	3,951	\$	\$
Remove and re-install existing crosswalk pavers	SF	765	\$	\$
18" New Limerock (install in 6" layers & compacted at 98%)	SY	4,500	\$	\$
	- Installed Decommission/Abandon existing water Single "short" water service connection - Installed Single "long" water service connection - Installed "Stand-alone" sampling points Water service connection sampling points Connect to existing water mains (Fitting, Tee or Cross) 8"x6" Reducer Install Plugs As-built survey Water valve re-adjustment Water Test & Density Test (passing test) Clearing and Grubbing Erosion and Sedimentation Control (NPDES) Installation of 6 new meter boxes (5 meters ¾" and 1 meter 1") Removal of concrete driveways Installation of 6" concrete driveways Installation of 4" concrete sidewalk Stamped colored driveway installation New asphalt driveway installation Sod (Saint Augustine) or match existing DIVISION #2. PAVING & ROAD WORK Existing asphalt removal 1 1/2" Asphalt Pavement (SP 9.5) in 2 lifts Remove and re-install existing crosswalk pavers 18" New Limerock (install in 6" layers	- Installed Decommission/Abandon existing water Single "short" water service connection - Installed Single "long" water service connection - Installed "Stand-alone" sampling points Water service connection sampling points Connect to existing water mains (Fitting, Tee or Cross) 8"x6" Reducer Install Plugs As-built survey LS Water valve re-adjustment Water Test & Density Test (passing test) Clearing and Grubbing Erosion and Sedimentation Control (NPDES) Installation of 6 new meter boxes (5 meters ¾" and 1 meter 1") Removal of concrete driveways Installation of 6" concrete driveways SF Installation of 4" concrete sidewalk SF Stamped colored driveway installation New asphalt driveway installation SF Sod (Saint Augustine) or match existing DIVISION #2. PAVING & ROAD WORK Existing asphalt removal 1 1/2" Asphalt Pavement (SP 9.5) in 2 lifts Remove and re-install existing crosswalk pavers 18" New Limerock (install in 6" layers SY	- Installed Decommission/Abandon existing water Single "short" water service EA 23 connection - Installed Single "long" water service EA 5 connection - Installed "Stand-alone" sampling points EA 3 Water service connection sampling points Connect to existing water mains (Fitting, Tee or Cross) 8"x6" Reducer EA 2 Install Plugs EA 1 As-built survey LS 1 Water valve re-adjustment EA 3 Water Test & Density Test (passing EA 10 test) Clearing and Grubbing LS 1 Erosion and Sedimentation Control (NPDES) Installation of 6 new meter boxes (5 EA 6 meters ¾" and 1 meter 1") Removal of concrete driveways SF 1,185 Installation of 4" concrete sidewalk SF 100 Stamped colored driveway installation SF 1251 Sod (Saint Augustine) or match existing DIVISION #2. PAVING & ROAD WORK Existing asphalt removal SY 3,951 1 1/2" Asphalt Pavement (SP 9.5) in 2 lifts Remove and re-install existing Crosswalk pavers 18" New Limerock (install in 6" layers SY 4,500	- Installed Decommission/Abandon existing water Single "short" water service connection - Installed Single "long" water service connection - Installed "Stand-alone" sampling points Water service connection sampling EA Symothy Symoth

NE 2ND AVENUE AND NE 2ND TERRACE IMPROVEMENTS

ADDENDUM # 7

_	BID PRICE ITEMS # 1 - # 52A DIVISION DIVISION #2:	\$			
52A	Community Benefit Plan Program (5% of total project cost)	LS	1	\$	\$
	Shoring requirements per F.S. 553.50 thru 553.64, if any				·
52	Safety Act – F.S. 553.60 thru 553.64, if any (**) Cost for Compliance with Special	LS	1	\$	\$
51	(*) Cost for Compliance with Trench	1.0	1	\$	\$
50	Permit Allowance	AL	1	\$1000	\$1000
49	Maintenance of Traffic (max. 5% of total construction cost)	LS	1	\$	\$
48	Mobilization (max. 5% of total construction cost)	LS	1	\$	\$
47	Placement of temporary asphalt at trench	SY	1,250	\$	\$
46	Raised Pavement Markers (RMP's) – Blue & Amber	EA	17	\$	\$
45	Thermoplastic 24" Solid White Stripe	LF	60	\$	\$
44	Thermoplastic 12" Solid White Stripe	LF	115	\$	\$
43	Thermoplastic 6" Solid Yellow Stripe	LF	300	\$	\$
42	Thermoplastic 6" Solid White Stripe	LF	120	\$	\$
41	Thermoplastic Pavement Arrows	EA	1	\$	\$
40	Landscape installation at FDOT median	LS	1	\$	\$
39	Irrigation restoration at FDOT median	LS	1	\$	\$
38	Curbing installation at FDOT median (TYPE F)	LF	385	\$	\$
37	FDOT road restoration (remove existing asphalt)	SY	820	\$	\$
36	18" New Limerock (install in 6" layers & compacted at 98%)-FDOT	SY	45	\$	\$

The City may or may not award the items from the Alternate Bid.

DIVISION 3. ALTERNATE BID					
ITEM #					
53	Milling and Resurfacing	SY	4,590	\$	\$
54	Installation of 4" Concrete	SF	9,250	\$	\$
	Sidewalk				

CITY OF HALLANDALE BEACH

NE 2ND AVENUE AND NE 2ND TERRACE IMPROVEMENTS

ADDENDUM # 7

ALTE	RNATE TOTAL BID PRICE \$	
	(ITEMS # 53-54):	
GRAND TOTAL PRICE – Total Bid (Ite	ms 1-52A) and Total	\$
Alternate Bid (Items 53-54):		T
The state of the s		
(WRITE TOTAL BID PRICE \$ AMOUNT	IN WORDS FOR ITEMS # 1 -	· # 54)
AMOUNT SHALL BE SHOWN IN BOTH		•
IN CASE OF DISCREPANCIES, THE AMO	OUNT SHOWN IN WORDS SHA	ALL GOVERN.
l,		
I,Name of Authorized Officer for the Fir	m per Sunbiz Title	
of		
Name of Firm as it appe	ears on Sunbiz	
hereby attest that I have the authority	y to sign this notarized certifi	ication and certify
information is true, complete and corr	rect.	
, ,		
Signature of Authorized Officer	Print Name of Authori	ized Officer
0		

NE 2ND AVENUE AND NE 2ND TERRACE IMPROVEMENTS

ADDENDUM #7

PLEASE NOTE RECEIPT OF ADDENDUM # 7 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM'S SUBMISSION.

I ACKNOWLEDGE RECEIPT OF ADDENDUM # 7:

Company	
Name	
Title	
Signature	
Date	

Sincerely,

Indrea les

Andrea Lues, Director, Procurement Department